
Item Number Description

1

Pre-Construction Fee: 
To include personnel expenses, project estimates, 

preliminary project schedules, value engineering, 

constructability reviews, pre-planning, overhead and profit, 

and other services through the pre-construction phase of 

the Project.

2

Construction Phase Services Fee:  
Identify a Construction Phase Services Fee as a percentage 

of the construction budget for all home office expenses, 

and any other expenses not included in the Allowable 

General Conditions Worksheet, including all overhead and 

profit.

3

Not-to-Eceed General Conditions Costs: 
Using a Project Schedule of fourteen (14) to sixteen (16) 

months for the Project, identify General Conditions Cost 

using allowable General Conditions in the worksheet on 

the following page.

Response 1 Response 2 Response 3

$786,473.00 $806,386.00 $757,150.00

Date:  Tuesday, April 12, 2022    Time: 2:00 PM Central Time

Bid Tabulation

Project Name: Construction Manager-At-Risk (CMAR) for Future Municipal Offices

Request for Proposals NO. 22-07

3% 2.10% 2.65%

Teal Construction Brookstone, L.P. Durotech, Inc.

$20,000.00 $22,000.00 $31,500.00
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Item Number Description

1

Pre-Construction Fee: 
To include personnel expenses, project estimates, 

preliminary project schedules, value engineering, 

constructability reviews, pre-planning, overhead and profit, 

and other services through the pre-construction phase of 

the Project.

2

Construction Phase Services Fee:  
Identify a Construction Phase Services Fee as a percentage 

of the construction budget for all home office expenses, 

and any other expenses not included in the Allowable 

General Conditions Worksheet, including all overhead and 

profit.

3

Not-to-Eceed General Conditions Costs: 
Using a Project Schedule of fourteen (14) to sixteen (16) 

months for the Project, identify General Conditions Cost 

using allowable General Conditions in the worksheet on 

the following page.

Response 4 Response 5

Bid Tabulation

Project Name: Construction Manager-At-Risk (CMAR) for Future Municipal Offices

Request for Proposals NO. 22-07

Date:  Tuesday, April 12, 2022    Time: 2:00 PM Central Time

2% 2.95%

$797,907.00 $1,093,945.00

Christensen Building Group Morganti Texas, Inc.

$10,000.00 $81,828.00
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